Consent 4/14/2009 ltem #10

SEMINOLE COUNTY GOVERNMENT
AGENDA MEMORANDUM

SUBJECT: Construction Contract: CC-4192-09/DRR - Expansion of the Landfill Gas
Collection System-Phase Il

DEPARTMENT: Administrative Services DIVISION: Purchasing and Contracts
AUTHORIZED BY: Frank Raymond CONTACT: Diane Reed EXT: 7120
MOTION/RECOMMENDATION:

Award CC-4192-09/DRR - Expansion of the Landfill Gas Collection System Phase Il in the
amount of $639,215.00 to COMANCO Environmental Corporation of Plant City, Florida.

County-wide Ray Hooper

BACKGROUND:

CC-4192-09/DRR will provide for all labor, materials, equipment, tools, transportation, services
and incidentals necessary to complete the Phase Il expansion project at the Osceola Road
Landfill.

The project was publicly advertised and the County received three (3) responses. The Review
Committee, consisting of William (Johnny) Edwards, Solid Waste Manager; Carol Hunter,
Principal Engineer; and Greg Regan, Operations Manager, all of the Environmental Services
Department, reviewed the responses. Consideration was given to bid price, qualifications and
experience.

The Review Committee recommends award to the lowest priced responsive, responsible
bidder, COMANCO Environmental Corporation, of Plant City, Florida, in the amount of
$639,215.00. The completion time for this project is one hundred and twenty (120) calendar
days to Substantial Completion, and an additional thirty (30) calendar days to Final
Completion, for a total Agreement time of one hundred fifty (150) calendar days from the
issuance of a Notice-To-Proceed by the County. The backup documentation includes the
Tabulation Sheet.

The Engineer's Estimate for this project was $862,325.00, and funds are available in Landfill
Gas System Expansion (Account #087900.560650, CIP #00244601).

STAFF RECOMMENDATION:

Staff recommends that the Board award CC-4192-09/DRR - Expansion of the Landfill Gas
Collection System Phase Il in the amount of $639,215.00 to COMANCO Environmental
Corporation of Plant City, Florida.




ATTACHMENTS:

1. CC-4192-09_DRR - Award Agreement (COMANCO)
2. CC-4192-09_DRR - Backup Documentation

Additionally Reviewed By:

2 County Attorney Review ( Ann Colby )




CONSTRUCTION SERVICES AGREEMENT (CC-4192-09/DRR)
EXPANSION OF THE LANDFILL GAS COLLECTION SYSTEM-PHASE II

THIS AGREEMENT is dated as of the day of 20

i

by and between COMANCO ENVIRONMENTAL CORPORATION, duly authorized to
conduct business in the State of Florida, whose address is 4301
Sterling Commerce Drive, Plant City, Florida 33566, hereinafter called
CCONTRACTORY, and SEMINOLE COUNTY, a political subdivisgion of the
State of Florida, whose address i1s Semincle County Services Building,
1191 East First Street, Sanfqrd, Florida 32771, hereinafter called
“COUNTY” . COUNTY and CONTRACTOR, in consideration of the mutual
aovenants hereinafter set forth, agree as follows:
WITNESSETH:

SECTION 1. WORK. CONTRACTOR shall complete all Work as

AJ%&& Documents, including the Scope

ot

specified or indicated in the Cofitf

(-
e

of Services (attached heretc as Exhibit A) and the solicitation
package and all addenda thereto. The Work i1is generally described as
Expansion of the Landfill Gas Collection System-Phase 1I.

The Project for which the Work under the Contract Documents is a
part i1s generally described as Expansion of the Landfill Gas

Collection System-Phase II.

SECTION 2. ENGINEER.

(a) ENGINEER OF RECORD as named in the Contract Documents shall
mean SCS Engineers, Inc., whose address is 4041 Park Oaks Boulevard,
Suite 100, Tampa, Florida 33610.

{(b) “CRILY ig the Seminole County Engineer or COUNTY's

contracted Consultant for construction, engineering and inspection
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("CEI”) services. As named in the Contract Documents, “CEI” shall mean
SCS Engineers, Inc., whose address is 4041 Park Oaks Boulevard, Suite
100, Tampa, Florida 33610.

SECTION 3. CONTRACT TIME.

(a) All provisions regarding Contract Time are essential to the
performance of this Agreement.

{(b) The Work shall be substantially completed as described in
aubsection 14.13 of the General Conditions, within one hundred twenty
{120) calendar days after the date when the Contract Time begins to
run as provided in subsection 2.2 of the General Conditions. The Work
shall be finally completed, ready for Final Payment in accordance with
subsection 14.9% of the General Conditions, within thirty (30) calendar
days after the actual date of Subgggg?ial Completion.

A
{ kY
{c) The parties acknowledg: hat the Contract Time provided in

e

this Section includes consideration of adverse weather conditions
common. to Central Florida inciuding the possibility of hurricanes and
tropical storms.

(d) The Contract Time provided in this Section includes thirty
(30) days allocated specifically to CONTRACTOR’s responsibility for
utility coordination or relocation of utilities at or adjacent to the
Project site. The thirty (30) days shall be depicted by CONTRACTOR as
floatr time not impacting Controlling Work ITtems on CONTRACTOR's
critical path scheduling. No Contract Time extensions shall be
considered related to utility coordination matters including, but not
limited to, utility relocations and conflicts unless the utility

related time impacts exceed thirty (30) Days impact on Controlling
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Ttems of Work in accordance with the Project Schedule.

(e) In the event that the Work reguires phased construction,
then multiple points of Substantial Completion may be established in
the Supplementary Conditions.

SECTION 4. CONTRACT PRICE.

{a) COUNTY shall pay CONTRACTOR for performance of the Work in
accordance with the Contract Documents on the basis of the Total Bid
{original Contract Price). CONTRACTOR's total compensation is §IX
HUNDRED THIRTY-NINE THOUSAND TWO HUNDRED FIFTEEN AND NO/100 DOLLARS
{$639,215.00) subject only tc increases or decreases made in strict
conformance with the Contract Documents.

{(b) CONTRACTOR agrees to accept the Contract Price as full

compensation for doing all Wor furnishing all Materials, and

%.w"“(’;}"'m...-
Yoot A
g I

_§$@ontract Documentg; for all loss

performing all Work smbraced in Gt
or damage arising out of performance of the Work and from the action
of the elements or from any unforeseen or unknown difficulties or
obstructions which may arise or be encountered in the prosecution of
the Work until the Final Acceptance; and for all risks of every
description connected with the Work.

() CONTRACTOR acknowledges that CONTRACTOR studied,

considered, and inciuded in CONTRACTOR's Total Bid (original Contract

Price) all costs of any nature relating to: (1) performance of the
Work under Central Florida weather conditions; (2) applicable law,
licensing, and permitting requirements; {3} the Project site

conditions, inciuding but not limited to, subsurface site conditions;

(4) the terms and conditions of the Contract Documents, including, but
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not limited to, the indemnification and no damage for delay provisions
of the Contract Documents.

{d) CONTRACTOR acknowledges that performance of the Work will
involve significant Work adjacent to, above, and in close proximity to
Underground Facilities including utilities which will require the
support of active utilities, as well as, the scheduling and sequencing
of utility installations and relocationg (temporary and permanent} by
CONTRACTOR.

(1) In addition to the acknowledgments previously made,
CONTRACTOR acknowledges that CONTRACTOR's Total Bid (original Contract
Price) specifically considered and relied upon CONTRACTOR's own study
of Underground Facilities, utilities in their present, relocated

(temporary and permanent) and Eggposed locations, and conflicts
o
FANEE B AN
AN VAN

relating teo utilities and Undergﬁo%édeacilities.

(2) CONTRACTOR acknowledges that CONTRACTOR's Total Bid
{original Contract Price) consgidered and inciuded all of CONTRACTOR's
costs relating to its responsibilities to coordinate and sequence the
Work of CONTRACTOR with the work of COUNTY with its own forces, the
work of other utility contractors, and the work of others at the
Project site.
SECTION 5. PAYMENT PROCEDURES.
{a) Application for Payment. CONTRACTOR shall submit
Applicationg for Payment in accordance with Section 14 of the General
Conditions. Applications for Payment will be processed by ENGINEER as

provided in the General Conditions.
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() Progress Payments. COUNTY shall make progress payments on
the basis of CONTRACTOR's Applications for Payment as recommended by
ENGINEER, in accordance with Section 14 of the General Conditions.

(¢} Final Payment. Upon Final Completion and acceptance of the
Work in accordance with subsection 14.9.1 of the General Conditions,
COUNTY shall pay the remainder of the Contract Price as provided in
subsection 14.9.1.

SECTION 6. ADDITIONAL RETAINAGE FOR FAILURE TO MAINTAIN PROGRESS
ON THE WORK.

{a) [Retainage under the Contract Documents 1g Theld as
collateral security to secure completion of the Work.

(b) In the event that CONTRACTOR faills to physically mobilize

to the Work site as reguired ﬁﬁy Section 6.19 of the General
ol A

Ak
‘AN
Conditions, COUNTY may withhdgé tadditional retainage to secure

completion of the Work in an amount egqual te the product of the number
of days after the 31°% day following the Date of Commencement of
Contract Time and the liguidated damage amount for Substantial
Completion set forth in Section 9 of this Agreement. The additional
retainage will be withheld from the initial and each subseguent
Progress Payment. The additional retainage held under this subsection
will be released to CONTRACTOR in the next Progress Payvment following
the ENGINEER's approval of a supplementary Progress Schedule
demonstrating that the requisite progress will be regained and
maintained as required by Section 6.19.2 of the General Conditions.

{c) If CONTRACTOR is behind schedule and it is anticipated by

COUNTY that the Work will not be completed within the Contract Time,
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COUNTY may withhold additional retainage in anticipation of ligquidated
damages equal to the product of the number of days after the scheduled
Contract Time (Substantial Completion or Final Completion) and the
amount of liguidated damages set forth in Section 9 of this Agreement.
The additional retainage under thig subsection may, at COUNTY's
discretion, be withheld from subsegquent Progress Payments. Any
additional retainage held under this subsection shall be released to
CONTRACTOR in the next Progress Payment following the ENGINEER'S
approval of a supplemental Progress Schedule demonstrating that the
requisite progress will be regained and maintained as reguired by
Section 6.19.2 of the General Conditions.

SECTION 7. CONTRACTOR'S REPRESENTATIONS. In order to induce

COUNTY to enter into this Agreement, CONTRACTOR makes the following
/ﬂ i;\
representations: by

(a) CONTRACTOR has familiarized himself with the nature and
extent of the Contract Documents, Work, locality, and weather; utility
locaticong; all leocal conditions; Chapter 220, Part 1, ™"Purchasing
Code", Semincle County Code; federal, state, and local laws; and
ordinances, rules, policies, and regulationsg that in any manner may
affect cost, progress, or performance of the Work.

(b) CONTRACTOR has studied carefully and considered in its Bid
all reports of investigations and tests of subsurface and physical
conditions of the site affecting cost, progress, scheduling, or
performance of the Work,

{c) CONTRACTOR has studied carefully and congidered in its Bid

the Plans and Specifications, performed necessary observations and
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examinations, and studiad the physical conditions at the site related
to Underground Facilities, utility installations, conflicts,
relocations (temporary and permanent), and all other Underground
‘Facilities and utility related conditions of the Work and site that
may affect cost, progress, scheduling, or any aspect of performance of
the Work and that its Bid reflects all such conditions. CONTRACTOR, by
submitting its Bid and executing this Agreement, acknowledges the
constructability of the Work under the Plans and Specifications.
CONTRACTOR, by its study, excludes and releases COUNTY from any
implied warranties, including but not limited to, the "Spearin
Doctrine”, and ‘acknowledges that the Plans and Specifications are

adequate to perform the Work.

(d) CONTRACTOR has made o
A

/
investigations, tests, and studid

; EausedA to be made examinations,
ag it deems necessary for the
performance of the Work at the Contract Price, within the Contract
Time and in accordance with the other terms and conditions of the
Contract Documents; and no additional examinations, investigations,
tests, reports, or similar data are or will be regquired by CONTRACTCR
for such purposes.

{e} CONTRACTOR has correlated the results of all such
observations, examinations, investigations, tests, reports, and data
with the terms and conditions of the Contract Documents.

(£) CONTRACTOR has given ENGINEER written notice o¢f all
conflicts, errors, or discrepancies that i1t has discovered in the
Contract Documents; and the written resolution thereof by ENGINEER is

acceptable to CONTRACTOR.
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{g) CONTRACTOR declares and agrees that the approval or
acceptance of any part of the Work or Material by COUNTY, ENGINEER, or
any agent relating to compliance with the {ontract Documents shall not
operate as a waiver by COUNTY of strict compliance with the terms and
conditions of the Contract Documents.

{h) CONTRACTOR declares and agrees that COUNTY may reqguire him
to repair., replace, restore, or make all things comply with the
Contract Documents inciuding all Work or Materials which within a
period of two (2} wvears from Acceptance by COUNTY are found to be
defective or fail in any way to comply with the Contract Documents.
CONTRACTOR acknowledges that the above two (2) vyear repalr, replace,
and restoration period is separate from and additional to CONTRACTOR's

warranty that the Work has

Contract Documents. The two
period is not a limitation upon CONTRACTOR's other warranties or
Material and Workmanship Bond.

(1) CONTRACTOR's resident Supeﬁintendent at the Work site shall
be Bagilio Bonilla, and this Superintendent only shall be utilized by
éONTRACTOR unless otherwise approved by COUNTY Project Manager after
following the procedure indicated in the General Conditions.

{1) CONTRACTOR has studied carefully and considered all permit
requirements related to performance of the Work. CONTRACTOR declares
and agrees that all costs related to performing the Work in compliance
with the regquirements of all permits at the Contract Price are
inciuded in the Contract Price. CONTRACTOR agrees that it shall be

solely responsible for payment of all fines and penalties of any
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nature assessed to CONTRACTOR, COUNTY, or both by any governmental
entity, district, or authority, or other Jurisdicticnal entity,
relating to all permits required for performance of the Work.

(k) CONTRACTOR acknowledges that the performance of the Work
under the Contract Documents fulfills a COUNTY, CONTRACTOR and public
purpoge. To that end, CONTRACTOR agrees to respond to citizen
complaints, related to alleged damage caused by CONTRACTOR's
performance of the Work, within ten (10) days of receipt of the
complaint from any citizen, ENGINEER, or COUNTY. CONTRACTOR shall
utilize the attached "Report of Unsatisfactory Materials and/or
Service" form to respond separately to each complaint. When a
complaint is brought to CONTRACTOR by a citizen, CONTRACTOR shall
identify the citizen and street agggﬁgs in the "Statement of Problem”.

A
i "\
BACTOR shall specifically identify

7
Responses and action taken by C%&
the problem and specific actiong taken. Generic statements such as
raddressed the problem” are unacceptable. If CONTRACTOR fails to
respond within ten (10) days, COUNTY may take corrective action and
deduct the actual costs of corrective action from subsequent Progress
Payments or the retainage.

(1) CONTRACTOR acknowledges that county-owned property obtained
for performance of the Work within the project iimits includes
temporary construction easements. In the event that CONTRACTOR fails
to perform the Work within the Contract Time, then CONTRACTOR shall be
solely responsible for pavment of all costs for additional or extended
temporary construction easements. CONTRACTOR authorizes COUNTY to

deduct the actual c¢osgts of additional or extended temporary
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construction easements from subsegquent Progress Payments or the
retainage.

SECTION 8. CONTRACT DOCUMENTS.

{a} The Contract Documents which comprise the entire agreement
between COUNTY and CONTRACTOR are made a part hereof and consist of
the following, in order of precedence:

{1) This Agreement;
{2} Bid Form, attached heretc as Exhibit B;
(3) Trench Safety Act, attached hereto as Exhibit C; and
(4) American with Disabilities Act Affidavit, attached
hereto as Exhibit D;
(b) As the Project progresses, additional documents shall

become part of the Agresment b?Eﬂ@?? COUNTY and CONTRACTOR. These

documents are: o
(13 Performance Bond;
(2) Payment Bond;

{3} Material and Workmanship Bond;

{4) Specifications;

{5} Technical Specifications Provid@d in these Contract
Documents;

(6) General Conditions;

(7) Supplementary  Conditions including any utility-
specific forms provided by County's Utility Division;

(8) Notice to Proceed;

{9} Change Orders;

{10) Certificate of Substantial Completion;
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{11) Certificate of Final Inspection;

(12) Certificate of Engineer;

(13) Certificate of Final Completion;

{14) Contractor's Release;

(18) Drawings and Plans;

{16} Supplemental Agreements;

{17} Contractor's Walver of Lien (Partial};

{18} Contractor's Waiver of Lien (Final and Complete);

{19} Subcontractor/Vendor's Waiver of Lien (Final and
Complete) ;

(20) Congent of Surety to Final Payment;

(21) Instructions to Bidders; and

(22) Contractor’'s Insurance Requirements, Certificate, and

AR
Ay Ve

Insurance Policies.

(¢) There are no Contract Documents other than those listed
above in this Section 8. The Contract Documents may only be altered,
amended, or repealed by a modification as provided in the General
Conditions.

SECTION 9. LIQUIDATED DAMAGES.

(a) COUNTY and CONTRACTOR receognize that time is essential to
the performance of this Agreement, and CONTRACTOR recocgnizes that
COUNTY and its traveling public will suffer financial loss if the Work
is not substantially completed as described in subsection 14.13 of the
General Conditions within the time specified below, plus any
extensions thereof allowed in accordance with Section 12 of the

General Conditions. The parties alsc recognize the delays, exXpense,
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and difficulties involved in proving in a legal or alternative dispute
resolution proceeding the damages resulting from lnconvenience to the
traveling public including traffic loading, intersection operations,
costs for time, costs of fuel, and costs for some environmental
impacts ({excluding actual delay damages which may include, but are not
limited to, engineering fees and inspection costs) suffered by COUNTY
if the Work ig not completed on time. Accordingly, CONTRACTOR and
CONTRACTOR's Surety agree to pay COUNTY as liguidated damages, and not
as a penalty, ONE THOUSAND AND NO/100 DOLLARS (£1,000.00) per day for
each day CONTRACTOR exceeds the Contract Time for Substantial
Completion until the Work is Substantially Complete. It is agreed that
if this Work is not Finally Completed in accordance with the Contract

Documents, CONTRACTOR shall pay COUNTY as liguidated damages for
T

X
FAUN BYa

delay, and not as a penalty, oﬁ?kqfﬁ%th {(1/4} of the rate set forth

above.

{b} CONTRACTOR shall pay or reimburse, in addition to the
liguidated damages specified herein, COUNTY's actual damages which may
include, but are not limited to, expenses for engineering fees and
inspection costs arising from CONTRACTOR's failure in meeting either
or both the Substantial Completion and Final Completion dates.

(c) The liguidated damages provided in this Section are
intended to apply even if CONTRACTOR is terminated, in default, or if
COMTRACTOR has abandoned the Work.

SECTION 10. MISCELLANEQUS.

{a) Terms used in this Agreement which are defined in Section 1

of the General Conditions shall have the meanings indicated in the
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General Conditions.

(b No assignments by a party herete of any rights under or
interests in the Contract Documents will be binding on ancther party
hereto without the written consent of the party sought to be bound,
and any such assignment shall be void and of no effect. Specifically,
but without limitation, monies that may become due and monies that are
due may not be assigned without such congent (except to the extent
that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from
any duty or responsibility under the Contract Documents.

() COUNTY and CONTRACTOR each binds itself and its partners,

guccessors, assigns, and legal _E%Q;esentatives to the other partcy

AU S
TANE WA

fl ¢ ] »
hereto, its partners, successorsy’ assigns, and legal representatives

in respect to all covenants, agreements, and obligations contained in
the Contract Documents.

SECTION 11. CONTRACTOR'S SPECIFIC CONSIDERATION. In consideration
of CONTRACTOR's indemnity agreements as set out 1in the Contract
Documents, COUNTY specifically agrees to pay CONTRACTOR the sum of TWO
HUNDRED FIFTY AND NO/100 DOLLARS ($250.00). CONTRACTOR acknowledges
receipt of the specific consideration for CONTRACTCOR's indemnification
of COUNTY and that the specific comsideration is included in the'
original Contract Price allocated by CONTRACTOR among all pay items,
receipt of which is hereby acknowledged.

SECTION 12. NOTICES. Whenever either party desires to give notice

unto the other including, but not limited to, Contract Claims, it must
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be given by written notice, hand delivered, signed and dated for
receipt, or be sent by certified United States mail, return receipt
requested, addressed to the party for whom it is intended at the place
last specified. The place for giving of notice shall remain such
until it has been changed by written notice in compliance with the
provigions of this Section. For the present, the parties desilgnate the
following as the respective places for giving of notice, to wit:

For COUNTY:

Envirconmental Services/Solid Waste

1950 State Road 418

Longwood, Florida 32750

For CONTRACTOR:

COMANCO Environmental Corporation

4301 Sterling Commerce Drive
Plant City., Florida 33566

SECTION 13. CONFLICT OF xm‘ et

{a} CONTPRACTOR agrees that it will not engage 1in any action
that would create a conflict of interest in the performance of its
obligations pursuant to this Agreement with COUNTY or which would
violate or cause others to viclate the provisions of Part III, Chapter
112, Florida Statutes, relating to ethicg in government. (See County
Personnel Policy 4.10(F).)

(b) CONTRACTOR hereby certifies that no officer, agent orl
emplovea of COUNTY has any material interest (as defined in Section
112.312 (15), Florida Statutes, as over 5 percent) either directly or
indirectly, in the business of CONTRACTOR to be conducted here and
that no such person shall have any such interest at any time during

the term of this Agreement.
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{c) Pursuant to Sectlion 216.347, Florida Statutes, CONTRACTOR
hereby agrees that monies received from COUNTY pursuant to this
Agreement will not be used for the purpose of lobbying the legislature
or any other State or Federal agency.

SECTION 14. MATERIAL BREACHES OF AGREEMENT.

{a) The parties recognize that breaches of the Contract
Documents may occur and that remedies for those breaches may be
pursued under the Contract Documents. The parties further recognize
that the safety of the traveling public is of paramount concern.
Therefore, the parties agree that any breach of the Contract Documents
related to 1ife safety, including but not limited to, the maintenance
of traffic regquirements of the Contract Documents, shall be considered

a breach of the Contract Documents , i
A
AR NE

(b) Upon a material bx@achxﬁgﬁﬁh@ Contract Documents related to

e f
L

life safety as determined by ENGINEER, the ENGINEER shall issue a Stop
Work Order suspending the Work or any specific portion of the Work
until the conditions are corrected. If the life safety conditions
giving rise to the Stop Work Orxrder are not corrected within a
reasonable time, as determined by ENGINEER, then the material breach
shall entitle COUNTY to terminate this Agreement. The recognition of
breaches of the provisions of the Contract Documents related to life
safety as material breaches shall not be construed asg a limitation on
other remedies for breaches or material breaches of the Contract
Documents.

IN WITNESS WHEREOF, the parties hereto have executed this

Agreement. All portions of the Contract Documents have been signed or
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identified by COUNTY and CONTRACTOR or by ENGINEER on their behalf.

ATTEST: COMANCO ENVIRONMENTAL
CORPORATION
By
TRACY R. JOHNSON, Secretary MARK A. TOPP, President
{CORPORATE SEAL) Date:

. BOARD OF COUNTY COMMISSIONERS
ATTEST: SEMINOLE COUNTY, FLORIDA

By:
MARYANNE MORSE BROB DALLARI, Chairman
Clerk to the Board of
County Commissioners of

Seminole County, Florida. Date:

For the use and reliance As authorized for execution

of Seminole County only. by ;the Board of County Commissioners
at itheir . 20

PR
Approved as to form and red iér meeting.
legal sufficiency.

County Attorney

ABC/1pk/eds
1/16/0%, 3/23/08
P:\Users\Legal Secretary CSB\Purchasing 2009\Agreements\(C-4192.doc

Attachments:
Exhiblit A - Scope of Services
Exhibit B - Bid Form
Exhibit C - Trench Safety Act

Exhibit D - American with Disabilities Act Affidavit
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Exhibit A

SUMMARY OF WORK

PROJECT DESCRIPTION

A.

The project work to be performed by the CONTRACTOR consists of furnishing
all labor, materials, equipment, tools, transportation, services, incidentals, and
performing all work necessary to complete the project, in place and ready for
service in accordance with the Plans and Specifications prepared therefore and
entitled *“2008 Landfill Gas Collection and Control System Expansion, Osceola
Road Landfill.” The WORK generally includes but is not limited to the following
itemns:

1. Construction staking/system layout/surveying prior to construction.

2. Drilling and installation of landfill gas (LFG) exfraction wells, including
wellheads.

3. Installing horizontal LEG collectors, including weltheads.

4. Installing pneumatic pumps in select vertical extraction wells, including
fittings, valves, tubing, hoses, clamps, valves, regulators and filters, and
related appurtenances.

5. Installing below grade high density polyethylene (HDPE) LFG laterals
and header. Header appurtenances also to be installed include, but are not
Limited to, fittings, connections, header isolation valves, header access
risers, blind flanges, monitoring ports, and road crossings.

6. Installing a condensate trap with pump.

7. Installing below grade HDPE air supply line, dewatering discharge line,
and air line isolation and blowoff valves.

8. Installing air supply line stub-ups at wells to receive dewatering pumps in
the future.

9. Abandoning existing HDPE LFG laterals and header.

10.  Tie-ins to existing LFG header system. Tie-ins include, but are not limited
to, laterals, header, condensate sumps, and leachate collection system
manholes. '

11.  Excavation and regrading of the existing header north of CKP-23.
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12.  System stari-up and testing. Wellhead adjustments will be made by the
COUNTY s consultant and are not part of this WORK.

13.  Conformance surveying.
i4.  Providing as-built documentation.

Existing Grades: The existing grades may vary from those indicated on the Plans
due to landfill settlement and ongoing filling operations.

Existing Features: The Contract Documents require the CONTRACTOR to field
verify the location of existing features, see Section 01 50 00, Site Conditions
Surveys. Existing features include but may not be limited to the following:
stormwater drainage structures and underground pipes, stormwater terraces and
swales, leachate collection system cleanouts, sumps, pump stations, electrical
panels, forcemain, utilities, roads, guardrails, drainage culverts, monitoring wells
and piezometers, fences, and buildings.

The CONTRACTOR shall enforce safety procedures to minimize hazards to
workers, the public, and the environment.
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SEMINOLE COUNTY, FLORIDA éa LN
sitlaag A f;?\k

FOR THE CONSTRUCTION OF

PROJECT: Expansion of the Landfill Gas Collection System-Phase H
COUNTY CONTRACT NO. CC-4192-09/DRR

Narme of Bidder: COMANCO Environmental Corporation

Mailing Address:

Street Address: 4301 Sterling Commerce Drive

City/State/zip: __Plant City, FL 33566

Phone Number: (813 ) __ 988-8829

FAX Number: ( 813 ) _496-7305

Contractor License Number: _ CGC 046467

TO: Purchasing and Contacts Division of Seminole County, Florida

Pursuant to and in compliance with your notice inviting sealed Bids (Invitation for Bid),
Instructions to Bidders, and the other documents relating thereto, the undersigned Bidder, having
familiarized himself with the terms of the Contract Documents, local conditions affecting the
performance of the Work, and the cost of the Work at the place where the Work is to be done, hereby
proposes and agrees to perform within the time stipulated in the Contract Documents, including all of its
component parts and everything required to be performed, and to provide and furnish any and all of the
Jabor, Material, and tools, expendable Equipment, and all utility and transportation services necessary 10
perform the Work and complete in 2 workmanlike manner, all of the Work required in connection with
the construction of said Work all in strict conformity with the Plans and Specifications and other
Contract Documents, including Addenda Nos. 1 through__ 1 , on file at the
Purchasing Division for the Total Bid (Contract Price) hereinafter set forth.

The undersigned Bidder agrees that the Work shall be completed according to the schedule set
forth in the Contract Documents.

The undersigned Bidder further agrees to pay liquidated damages as described in the Coniract
Documents.

Bid prices must be stated in words in accordance with these Instructions to Bidders in the blank
space(s) provided for that purpose.

Bidder acknowledges that it has read and fully understands al} Sections of the Instructions To
Bidders.

BID FORM CC-4192-09 ‘ 00100-1
6/20/2008

Page 1 of 5



The undersigned, as Bidder, declares that the only persons or parties interested in this proposal as
principals are those named herein; that this proposal is made without collusion with any person, firm or
corporation; and he proposes and agrees, if the proposal is accepted, that he will execute an Agreemert
with the COUNTY in the form set forth in the Contract Documents; that he will furnish the Contract
Security, Insurance Certificates, Endorsements, and Policies, that he is aware that failure to properly
comply with the requirements set out in the "Instructions to Bidders" and elsewhere in the Contract
Documents may result in a finding that the Bidder is non-responsive and may cause a forfeiture of the
Bid Security.

Attention: Bids shail only be considered from those Bidders who have obtained these Contract
Documents from the COUNTY directly or via the website (www.seminolecountyfl.gov/purchasing).

BID FORM

Pursuant to and in compliance with your Invitation for Bid, the Instructions to Bidders, and other
documents relating thereto, the undersigned hereby agrees to furnish all labor, Materials and Equipment
to do the Work in strict accordance with the Contract Documents and all addenda, if any, issued prior to
the date of this Bid at the Total Bid herein as follows:

TOTAL AMOUNT OF BID 639,215.00

Numbers
Six Hundred, Thirty-Nine Thousand, Two Hundred - Fifteen Dollars and No Cents.

(IN WORDS)

I. The Bidder acknowledges that the Total Amount of Bid stated above includes the sum of
$250.00 or 1% of the Bid whichever is greater, specific consideration for indemnification.

2. The Bidder acknowledges that the Total Amount of Bid stated above includes compensation for

all Work, labor, permits, bonds, equipment, materials, and any and all incidental costs necessary
for the proper execution of the required services.

BID FORM CC-4192-09 00100-2
6/20/2008
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BID SUBMITTAL CHECKLIST

The Bidder acknowledges the receipt, execution, and return of the following
forms:

Section Form Included ¥

00100 | Bid (addendum acknowledged) X

Bid Security (acceptable type)

00110  Trench Safety Act

00120 | Bidder Information (inc. W-9)

X X

00200 | Non-Collusion Affidavit of Bidder

00300 | Certification of Non-segregated
Facilities

00310 | Americans with Disabilities Act

00320 | Drug-Free Workplace

00330 | Public Entity Crimes

e XXX X

00340 | Compliance with Public Records

BID FORM CC-4192-09 00100-3
6/20/2008
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IN WITNESS WHEREOF, BIDDER has hereunto executed this BID FORM this _ 10 day
of March ,2009

COMANCO Environmental Corporation Mt ot
(Name of BIDDER) (Signature of peréen signing this BID FORM)
Mark A. Topp
(Printed name of person signing this BID
FORM)
President

(Title of person signing this BID FORM)

ACCOMPANYING THIS BID IS Bidders Bond of 5%

(insert the word(s) "cashier's check," bidder's bond," certified check," or other security as provided by
faw, as the case may be) in an amount equal to at least five percent (5%) of the Total Bid, payable to the

BOARD OF COUNTY COMMISSIONERS, SEMINOLE COUNTY. FLORIDA

The undersigned deposits above-named security as a Bid guarantee and agrees that it shall be
forfeited to the COUNTY as liquidated damages in case this Bid is accepted by the COUNTY and the
undersigned fails to execute an Agreement with the COUNTY as specified in the Contract Documents
accompanied by the required Payment and faithful Performance Bonds with Sureties satisfactory fo the
COUNTY, and accompanied by the required certificates of insurance coverage, and endorsements.
Should the COUNTY be required to engage the services of an attorney in connection with the
enforcement of this Bid, Bidder promises to pay COUNTY's reasonable attorney's fees and costs

including attorney's fees and costs on appeals) incurred with or without suit.
¥

BID FORM CC-4192-09 00100-4
6/20/2008
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Table 01 20 00-1. Bid Form ~ Phase Il

Per Technical Specifications the following prices are hereby given by the bidder for each item hetein below delineated to be used for the dual purpose of: 2)
pyriving at an estimated total bid price; and b) establishing price factors to be wtilized in adjustments to the estimated total price resulting from change orders

issued in aceordance with the torms of these Contract Documents. Said total price beng the COUNTY'

'S guide to the best qualified low Bidder.

f H 1t v v Vi
ttem frem Uni Contract Urit Price Total lem Price ($)
MNe. Deserlption Guantity in Figures {5} {Col. IV x Col. V)
001 Mobilization/Demobilization 15 1 20,000.00 20,000.00
002 |Projest Survey s 1 6,000.00 y 6,000.00
003 Lendfill Gas Extracion Well Instaliation S s -
003a  |36-Inch Diameter Bore with 8-inch Diometer Casing LF 291 75.00 21.825.00
Q03b Boring Refusdl LF 30 30.00 900.00
004 Vertical Weliheods EA 1 500.00 5,500.00
005 Preymatic Dewatering Pump EA 11 . S’gog'oo 74, 800‘?{] §
006 |Horizontal 1FG Coffectors ” ﬂ i e W
006a &" Solid-Waoll Horlzenial Cellector Pipe \F 1,415 20.00 20.300.00
0068 L6" Perforated Horizontal Collector Pipe e | 225 42.00 93,030.00
007  |&" HDPE SBR 17 Lateral Ploe {F 4,300 20.00 96,000.00
Q08 87 HDPE SDR 17 Laterd] Plpe LF 410 24,00 9,840.00
009 112" HDPE SDR 17 Header 99,750.00
610 Alr Supply Line Installation
010s  |2" HDPE SDR © Air Line In Dedicated Trench LF 2,720 8.00 21,760.00
D10b | 2" HDPE SDR @ Alr Line in Tranch w/ Header/Lateral/Dewatering Line tF 7,760 2.00 15,620.00
010 |Air Supply Line isolation/Blowoft Valve EA i 2,800.00 2,800.00
010d Alr Supply Line Stub-un EA 35 270.00 9,450.00
01t 2" HDPE Condensate /Deweatering Discharge Line LF 1,320 3.00 3,960.00
012 Condensate Sump with Pump EA G L 20 00000 . 29, 900.00
013 Landfil Gas System Appurtenances s : ': -.;s
013a 12" Header kelation Valve BA 3 5 500.00 16.600.00
013b__ |18” Header lsofation Valve EA 4 16,750.00 63,000.00
013¢ 12" Meader Access Riser EA 2 2,000.00 4 .000.00
0134 |18" CMP Casing Road Crossing 16" header) I 50 70.00 3,500.00
013e 24" CMP Casing Roed Crossing {12 header) LF 150 75.00 11.250.00
013f __ |8" Header lsolation Valve EA o 3,400.00 0.00
013y 8" HDPE Casing Road Crossing (2" air supply line} L 40 17.00 6580.00
014 112" Heador Tie In to CKP-2 |_Ea 0 4,500.00 0.00
015 Excavation and regrading of 12° Landfill Gas Heoder fo CKp-23 iF 350 21.00 7.350.00
016 |Sodding ® e 0 3.15 0.00
07 Project Record Documentation L5 1 11,500.00 11,500.00
TOTAL COST ESTIMATE £639,215.00
2008 Landfilt Gas Collection and Control System Bxpansion Phase I Bid Forn:
Osoeola Rosd Landfi Page |
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EXHIBIT ¢

TRENCH SAFETY ACT (if applicable for ihis project
SECTIONS 553.60-553.64, FLORIDA STATUTES

NOTICE TO BIDDERS:

In order to comply with the Trench Safety Act, the Bidder is required to specify the costs of compliance.
‘These costs are not a separate pay item. The Bidder must also reference the Trench Safety Standards
which will be in effect during construction, and assure in writing that the Bidder will comply with the
applicable Trench Safety Standards.

TRENCH SAFETY  UNITS OF QUANTITY UNIT EXTENDED
MEASURE MEASURE COST COST
OHSA Training LS 1 1,500.00 _ 1,500.00

TOTAL $_1,500.00

Mark A. Topp, President COMANCO Environmental Corporation
Printed Name Bidder Name
V7 3-10-2009
Signature 7 Date
Trench Safety Act Form CC-4192-09/DRR 00110-1
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BT )

AMERICANS WITH DISABILITIES ACT
AFFIDAVIT

The undersigned CONTRACTOR swears that the information herein contained is true and correct and
that none of the information supplied was for the purpose of defrauding COUNTY.

The CONTRACTOR will not discriminate against any employee or applicant for employment because of
physical or mental handicap in regard to anmy position for which the employee or applicant for
employment is qualified. The CONTRACTOR agrees 10 comply with the rules, regulations and relevant
orders issued pursuant to the Americans with Disabilities Act (ADA), 42 USC s. 12101 et seq. It is
understood that in no event shall the COUNTY be held liable for the actions or omissions of the
CONTRACTOR or any other party or parties to the Agreement for failure to comply with the ADA. The
CONTRACTOR agrees to hold harmless and indemnify the COUNTY, its agents, officers or employees
from any and all claims, demands, debts, iabilities or causes of action of every kind or character,
whether in law or equity, resulting from the CONTRACTOR's acts or omissions in connection with the
ADA.

CONTRACTOR: COMANCO Environmental Corporation

Signature:

Printed Name:

Title: President

Date: 3-10-09

Affix Corporate Seal

STATE OF Florida )
county o Hillsborough g >

The foregoing instrument was acknowledged before me this 10 day
of March , 2009 , by Mark A. Topp of
COMANCO Environmental Corporation firm), on behalf of the firm. He/She is
personally known to me or has produced _Personally known to me identification.

= és#“”% “Netary PuUblic State of Plorida %A’% / ///’;”""’ AW
Fo 5% Caronn Madis Ponson Print Namé _ Carolyn Marie Ponson
LN A Commussion DDA62731 Notary Public in and for the County
ikl Expires 0B/17/2008 and State Aforementioned

My commission expires:__8/17/09

AMERICANS WITH DISABILITIES ACT AFFIDAVIT 00310-1
11/25/97 CC-4192-09/DRR
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B.C.C. - SEMINOLE COUNTY, FL
BID TABULATION SHEET

BID NUMBER:
BID TITLE:

CC-4192-09/DRR
Expansion of the Landfill Gas

Collection System Phase Il

OPENING DATE:

March 11, 2009 at 2:00 P.M.

ALL BIDS ACCEPTED BY SEMINOLE COUNTY ARE SUBJECT TO THE
COUNTY'S TERMS AND CONDITIONS AND ANY AND ALL ADDITIONAL
TERMS AND CONDITIONS SUBMITTED BY THE BIDDERS ARE
REJECTED AND SHALL HAVE NO FORCE AND EFFECT. BID
DOCUMENTS FROM THE VENDORS LISTED HEREIN ARE THE ONLY
BIDS RECEIVED TIMELY AS OF THE ABOVE OPENING DATE AND
TIME. ALL OTHER BID DOCUMENTS SUBMITTED IN RESPONSE TO
THIS SOLICITATION, IF ANY, ARE HEREBY REJECTED AS LATE.

PAGE: 1o0f1

Response 1

Response 2 Response 3

ITEM DESCRIPTION

COMANCO Environmental Corporation
4301 Sterling Commerce Dr

Plant City, Florida 33566

Mark A. Topp, Pres
813-988-8829 Ph.
813-496-7305 Fx.

Shaw Environmental, Inc American Environmental Group,
4171 Essen Lane LTD
Baton Rouge, Louisiana 70809 3600 Brecksville Rd, Ste 100
Richfield, Ohio 44286

Jeffrey S. Jenkins,Sr VP
225-987-7133 Ph.
225-987-3514 Fx.

Zachary D. Maurer, PM
330-659-5930 Ph.
330-659-5931 Fx.

Total Bid $639,215.00 $691,746.00 $719,429.00

Bid Bond Yes Yes Yes
Trench Safety Act Yes Yes Yes
Bidder Information Form Yes Yes Yes
Experience of Bidder Yes Yes Yes
Non-Collusion Affidavit Yes Yes Yes
Certificate of Yes Yes Yes
Nonsegregated Facility

American w/Disabilities Yes Yes Yes
Affidavit

Addendum Acknowledged Yes Yes Yes
Drug —Free Workplace Yes Yes Yes
Public Entity Crimes Yes Yes Yes
Compliance with Public Yes Yes Yes

Records

Opened and Tabulated by D. Reed, CPPB

Posted: March 11, 2009 at 4:30 pm

Recommendation of Award: COMANCO Environmental Corp. (posted 3/25/2009 @ 11:45 am)

BCC Date: April 14, 2009
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